| TOWSON, MARYLAND                                |                 |                      |
|---|-----------------|----------------------|
| Building System                                 | Cost            | <b>Relative Cost</b> |
| CONVENTIONAL WOOD FRAMING SINGLE BEDROOM SCHEME | \$10,779,264.00 | 100                  |
| Type 5B 3 STORIES ONLY                          | \$ 8,496,437.00 |                      |
| CONVENTIONAL WOOD FRAMING MIXED BEDROOM SCHEME  | \$11,540,327.00 | 103                  |
| Type 5B 3 STORIES ONLY                          | \$ 8,931,852.00 |                      |
| LIGHT GAGE STEEL FRAMING SINGLE BEDROOM SCHEME  | \$11,183,801.00 | 104                  |
|   | . , ,           |                      |
| LIGHT GAGE STEEL FRAMING MIXED BEDROOM SCHEME   | \$11,573,002.00 | 103                  |
| MASONRY & PRECAST SINGLE BEDROOM SCHEME         | \$11,145,966.00 | 103                  |
|   |                 |                      |
| MASONRY & PRECAST MIXED BEDROOM SCHEME          | \$11,249,743.00 | 100                  |
| FORM IN PLACE CONCRETE FLOOR ALTERNATE (SINGLE) | \$12,453,743.00 | 116                  |
| FORM IN PLACE CONCRETE FLOOR ALTERNATE (MIXED)  | \$12,599,629.00 | 112                  |
|   |                 |                      |
| PRECAST CONSTRUCTION SINGLE BEDROOM SCHEME      | \$12,680,336.00 | 118                  |
| PRECAST CONSTRUCTION MIXED BEDROOM SCHEME       | \$12,850,342.00 | 114                  |
|   |                 |                      |
| ICF WALLS & PRECAST PLANK SINGLE BEDROOM SCHEME | \$11,475,947.00 | 106                  |
| ICF WALLS & PRECAST PLANK MIXED BEDROOM SCHEME  | \$11,565,232.00 | 103                  |
| FORM IN PLACE CONCRETE FLOOR ALTERNATE (SINGLE) | \$12,957,185.00 | 120                  |
| FORM IN PLACE CONCRETE FLOOR ALTERNATE (MIXED)  | \$12,129,126.00 | 108                  |
| INTERIOR CMU WALLS ALTERNATE (SINGLE)           | \$11,273,890.00 | 105                  |
| INTERIOR CMU WALLS ALTERNATE (MIXED)            | \$11,326,383.00 | 101                  |